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SECTION B Supplies or Services and Prices

ITEM NO
0001

ITEM NO
000101

ITEM NO
000102

ITEM NO
0002

SUPPLIES/SERVICES QUANTITY  UNIT
9,680.00 Labor
Hours

CPAF - Support in accordance with SOW entitled

"Techniical Support For TACAIR Labs, Tactical Support Equipment, and

Avionics Systems Engineering, dated 8-19-03.
Period of Performance is 10-1-03 through 9-30-04,
This task is severable.

PURCHASE REQUEST NUMBER 0010069317

SUPPLIES/SERVICES QUANTITY  UNIT

For Navy Accounting Purposes Only

CPAF

PURCHASE REQUEST NUMBER 0010073502

ACRN AA Funded Amount

SUPPLIES/SERVICES QUANTITY  UNIT

For Navy Accounting Purposes Only

CPAF

PURCHASE REQUEST NUMBER 0010073502

ACRN AB Funded Amount

SUPPLIES/SERVICES QUANTITY  UNIT
4,840.00 Labor

Hours

CPAF - Support in accordance with SOW entitled

UNIT PRICE AMOUNT
$ $ NTE
ESTIMATED COST $501,345.11

UNIT PRICE AMOUNT
$ $
$26,666.00

UNIT PRICE AMOUNT
$ $
$8,950.00

UNIT PRICE AMOUNT
$ $

“Techniical Support For TACAIR Labs, Tactical Support Equipment, and

Avionics Systems Engineering, dated 8-19-03.
Period of Performance is 10-1-04 through 3-31-05.
This task is severable.

ESTIMATED COST

$255,085.16




SECTION C Descriptions and Specifications

Contract N68936-00-D-0022
Task Order No. 0141
Revision:  8/19/2003 final

STATEMENT OF WORK

TECHNICAL SUPPORT FOR:
TACAIR LABS, TACTICAL SUPPORT EQUIPMENT, AND
AVIONICS SYSTEMS ENGINEERING

Applicable Contract SOW Sections: 3.3.1,3.3.2, & 3.3.3

1.0 BACKGROUND AND GENERAL SCOPE OF WORK

1.1 BACKGROUND:

The Naval Air Warfare Center, Weapons Division (NAWCWD), China Lake, is tasked with responsibilities for
weapons and systems integration for assigned aircraft types and tactical support equipment systems. Aircraft types
currently supported at China Lake include: F/A-18, AV-8B, AH-1, JSF, EP-3, UAVs, and others. Tactical
support equipment systems assigned to China Lake currently support a diverse selection of aircraft types. In order to
meet these responsibilities, China Lake operates and maintains hardware/software development and test laboratories
referred to as Weapons Systems Support Facilities (WSSFs). These WSSFs support development and testing by
providing test bed workstations, test software, and special purpose test benches and components for the use of
development and test engineers (herein referred to as “users”), and for WSSF Special Project development.

As aircraft evolve, existing avionics and weapon systems and tactical support equipment are modified and new
avionics and weapon systems and tactical support equipment are introduced to support the aircraft. The WSSF
upgrades its test bed capabilities correspondingly, continually modifying existing WSSF hardware and software, and
developing new hardware and software as required to meet evolving development and testing requirements.
Correspondingly, new avionics systems require systems engineering and integration to accommodate them into
existing on-board aircraft systems.

1.2, GENERAL SCOPE OF WORK:

This Statement of Work (SOW) defines Contractor tasking in two related areas: (1) Engineering design,
development, fabrication, and maintenance of hardware and software for TACAIR Labs (including special
workstations) and  (2) Engineering design, development, fabrication, and maintenance of Tactical Support
Equipment. Area (1) will be for aircraft types supported by the NAWCWD, China Lake (except the F/A-18).
Area (2) will support the Memory Loader/Verifier System (MLVS) item of tactical support equipment (used by an
extensive list of aircraft types) and other special support equipment systems assigned to NAWCWD, China Lake.

The Contractor shall perform the tasking described herein as members of a Government / Contractor Integrated
Product Team, using existing Government work processes (see Section 3.0.1).

This effort is a follow-on to Task Order 0121, contract N68936-00-D-0022.




2.0 APPLICABLE DOCUMENTS
See reference 2.2(1) relative to undefined acronyms.
See reference 2.2(m) relative to all Points Of Contact for contract N68936-00-D-0022.

The Contractor shall contact the Government’s Technical Assistant (TA) relative to proper version of the references
defined below.

2.1 SPECIFICATIONS, STANDARDS, AND HANDBOOKS:

a) MIL-STD-2217 Requirements for Memory Loader/Verifier Multiplex Bus
Interface with Avionics Systems

2.2 OTHER DOCUMENTS, DRAWINGS, AND PUBLICATIONS:

a) FAC-TOOL-UDFDEV-231-06-U Guide for the Use of the Unit Development Folder (UDF),
by AV-8B WSSF; NAWCWD

b) FAC-CM-P/P-2073-03-U Configuration Management Plan and Procedures, by
AV-8B WSSF; NAWCWD

c) Software Change Description (SCD) Form

d) Hardware Design Description (HDD) Form

e) Unit Definition Folder (UDF) Format

f) MLYVS Load Procedures, by NAWCWD

g Established list of System Anomaly Reports (SARs) for

the OFP Loader Group (available from the Alternate
Technical Assistant (TA), see ref. 2(1))

h) 2217 File Format for Loadable Files

i) AV-8B Cost Data Reporting Requirements

i TACAIR Labs Operating Procedures Guide

k) TACAIR Labs Equipment Vendor Manuals

V] AV-8B Acronym List

m) Points of Contact for Contract N68936-00-D-0022

3.0 REQUIREMENTS : |

3.0.1 Work Environment -- The Contractor shall perform the tasking described herein as members of a
Government / Contractor Integrated Product Team (IPT), using existing Government work processes.
The potential tasking defined herein requires the Contractor to work on or integrate with existing
hardware at the NAWCWD, China Lake, CA. Other members of the China Lake Government /
Contractor Integrated Product Team may be working on related tasks involving the same equipment.
Therefore, the Contractor shall maintain regular verbal interface with the other Team members in order
to assure properly integrated products.

3.0.2 Weekly Task Coordination Meetings -- The Contractor's Task Leader (TL) shall attend a weekly task
coordination meeting with the Government's Technical Assistant. The meeting discussions will address
schedule updates, deviations, problems encountered, and priorities.




31 TACAIR LABS

The Contractor shall analyze, design, develop, implement, test, document, and maintain test bed software and
hardware for the WSSFs and tactical support equipment as specified in Sections 3.1.1 - 3.1.3.

The Contractor shall follow procedures defined in references 2.2(a) & (b) for all WSSF design, development, and
maintenance tasks. In brief, references 2.2(a) & (b) describe the WSSF’s system for initiating, tracking, and
documenting all work on WSSF systems using Requests for Change (RFCs), Facility Trouble Reports (FTRs), and
Development Plan Task Assignments. FTRs are descriptions of perceived breakage in WSSF laboratory hardware
and/or software systems, and are written by WSSF personnel and WSSF users as problems are encountered. RFCs
are requests for new laboratory functionality, and are written by WSSF users as they define new test requirements,
Development Plans are created to implement large-scale RFCs. Task Assignments (to Contractor and other IPT
members) are generated to assign Development Plan subtasks. Technical requirements, priorities, assignees,
managers, and schedules for work on WSSF systems are called out in the RFCs, FTRs, and Task Assignments that
initiate the work. Progress and status of tasks within the scope of this Task Order (TO) shall be discussed and
reported at periodic work coordination meetings held between the Government and the Contractor’s Task Order
Task Leader (TL).

The requirements of this Section may require non-local domestic travel to attend technical interchange meetings and
gather technical information.

3.1.1 Software Development and Maintenance:

3.1.1.1 Software Development --

The Contractor shall provide engineering analyses, designs, and software for computer applications,
device drivers, and Dynamic Link Libraries required to adapt the WSSF’s PC-based simulations to
drive the desktop avionics integration workstations maintained by and under development by the
WSSF. The Contractor shall also develop engineering analyses, designs, and software to
implement upgrades to existing and development of future WSSF workstations. The Contractor
shall adhere to NAWCWD Customer Code processes and guidelines for software development as
specified in references 2.2(a) & (b). During the period of performance of this TO, specific tasking,
due dates, and place of delivery will be determined by WSSF priorities, and will be assigned by
WSSF Task Assignments deposited in the TL's “in-basket” or transmitted to the TL via EMail.
The Contractor shall document the receipt of such Task Assignments in the Monthly
Progress/Status Report (CDRL B001). Unit Development Folders (UDFs) (CDRL B002) shall be
used to document all Task Assignments. Product acceptance will be contingent on the Technical
Assistant's determination that delivered products fulfill Task Assignment requirements.

It is projected that approximately 10 Task Assignments will be assigned to the Contractor per year.
Each Task Assignment typically requires approximately 1 work-month of effort.

Development requirements may necessitate Contractor training in the latest techniques of computer
system programming and the Navy’s newest electronic systems.

3.1.1.2 Software Maintenance:

The Contractor shall maintain existing applications, device drivers, and Dynamic Link Library
software integral to the WSSF’s PC-based simulations. The Contractor shall also maintain software
for existing and future WSSF workstations. Maintenance includes the correction of reported
anomalies and the implementation of new capabilities. During the period of performance of this
TO, specific maintenance tasking, due dates, and place of delivery will be determined by WSSA
priorities, and will be assigned to the Contractor by depositing approved WSSF RFCs and FTRs in
the Contractor TL's “in-basket” or via EMail to the TL. The Contractor shall adhere to NAWCWD
Customer Code processes and guidelines for software maintenance as specified in references

2.2(a) & (b). The Contractor shall document all development and maintenance in accordance with
references 2.2(a) & (b). UDFs (CDRL B002) shall be used to document RFCs and FTRs when
required by the RFC or FTR package; otherwise, the WSSF’s RFC/FTR “on-line” reporting system




shall be used in accordance with references 2.2(a) & (b). RFCs/FTRs will be closed in accordance
with procedures specified in references 2.2(a) & (b).

It is projected that approximately 30 RFC/FTRs will be assigned to the Contractor per year durmg
the period of performance of this Task Order. Each RFC or FTR typlcally requires approximately
1 work-week of effort to analyze and resolve.

3.1.2 Hardware Maintenance and Fabrication:

The Contractor shall test, maintain, repair, upgrade, and fabricate hardware components of WSSF
workstations in accordance with the processes and procedures defined in references 2.2(a) & (b).
Projected tasking may include:

*  Prepare electronic equipment for proper operation, perform equipment maintenance (including
upgrading unreliable or obsolete workstation components), and repair equipment for proper
operation in accordance with vendor manuals (ref. 2.2(k)) and/or information provided with
maintenance Task Assignments.

*  Assemble electronic equipment, wire wrap, and fabricate cables per Government-provided
documentation.

*  Verify Government provided wire lists, schematics, and associated engineering data with
Government provided design data to ensure they accurately reflect design requirements. The
Contractor shall document any deviations by “red-lining” the Government provided documentation
(CDRL B003).

*  Fabricate new workstation components and/or modify existing workstation components to
implement new capability requirements for aircraft types and Special Projects assigned to
NAWCWD.

In accordance with WSSF procedures specified in references 2.2(a) & (b), tasking, due dates, and place
of delivery shall be assigned by RFC(s), FTR(s), or Task Assignments placed in the Contractor TL's
“in-basket” or transmitted to the TL via EMail. The tasking document will identify whether the
Contractor’s efforts involve maintenance, modification of existing components, new development, or a
combination. The Contractor’s efforts shall be performed in accordance with references 2.2(a) & (b) and
the schedule defined by the applicable tasking document. The Contractor shall provide quality assurance
review of products produced per reference 2.2(j). Government acceptance of Contractor efforts will be
contingent on determination by individual Task Managers (as identified in the tasking document) that the
results of Contractor efforts fulfill the tasking document requirements.

It is projected that approximately 50 minor hardware assignments will be assigned to the Contractor per
year during the period of performance of this Task Order. Each minor hardware assignment typically
requires approximately 1 workweek of effort to analyze and resolve (by an experienced technician
familiar with WSSF equipment, workstations, and procedures). It is projected that approximately
1 major hardware assignment will be assigned to the Contractor per year. Each major hardware
assignment typically requires approximately 1 work year of effort.

The requirements of this Section may require the Contractor to purchase materials and fabrication
services.

3.1.3 Process Improvement and Documentation:

During the performance of other tasking within this SOW, the Contractor shall observe the prevalent
work processes being used and compare those observations with documented processes (ref. 2.2(j)). The
Contractor shall verbally discuss deviations from documented processes observed, or observed processes
which are undocumented, during the periodic work coordination meetings with the TA. The Contractor
shall update existing process documentation (ref. 2.2(j)) in accordance with markups deposited in the
TL’s “in-basket” or transmitted to the TL electronically (CDRL B004).




3.2 TACTICAL SUPPORT EQUIPMENT

The Contractor shall document the receipt of each tasking assignment made under this Section in the Monthly
Progress/Status Report (CDRL B001).

The requirements of this Section may require non-local domestic travel to attend technical interchange mcetmgs and
gather technical information.

3.2.1 Integration/Investigation Packages

The Contractor shall develop Integration/Investigation Packages (CDRL B00S) consisting of Software
Change Description (SCD) (where required), Hardware Design Description (HDD) (where required),
Lookup Tables, formatted files, Loading Procedures, and Interconnection Cable Sets (“Load Cables™)
(where required, see Section 3.2.1.1, below). Specific Integration/Investigation Packages to be
developed by the Contractor, definition of the problem to be resolved, and which elements (see
Section 3.2.1.1, below) are required will be specified by a System Anomaly Report (SAR) deposited in
the TL’s “in-basket” or transmitted to the TL via EMail. Prior to delivery of each Contractor-developed
Integration/Investigation Package, the Contractor shall present the Package for review by the MLVS
Technical Team (Government and Contractor personnel) in a “walkthrough” meeting at a time and place
to be negotiated between the TL and the Government. The Contractor shall make the corrections
specified in the Minutes of the “walkthrough” meeting prior to final submittal for Government approval
(CDRL B005).

It is projected that 2 Integration/Investigation Packages will be assigned per year.
3211 Contents/Elements of Integration/Investigation Packages:

1)  The SCD shall be the design solution for MLVS executive software changes and shall be
presented in the established Government format (see ref. 2.2(c)). The SCD will become part
of a UDF (ref. 2.2(e)) maintained for each software build in the OFP Loader Group Library.
Inclusion of this optional element will be specified by the above-specified SAR.

2)  The HDD shall be the solution for hardware interface requirements and shall be presented in
the established Government format (see ref. 2.2(d)). The HDD will become part of a
hardware UDF (ref. 2.2(e)) maintained in the OFP Loader Group Library. Inclusion of this
optional element will be specified by the above-specified SAR.

3)  Lookup tables will be generated using the Government software program “MLVS Utility”
from which a lookup table file (.RRT file) and a Report will be generated. The .RRT file shall
be presented in soft copy and the Report shall be presented in hard copy (CDRL B006).

4)  Formatted files shall adhere to the guidelines of the document “2217 File Format for Loadable
Files” (see refs. 2.1(a) & 2.2(h)) and shall be presented in soft copy.

5) Load Procedures shall be developed in accordance with ref. 2.2(f)) (CDRL B007).

6) Load Cable Sets shall be designed and developed in accordance with reference 2.2(j) and the
requirements of the specified HDD. The Load Cable Set design shall be documented on an
Engineering Drawing Set (CDRL B008). The Load Cable Set hardware delivery shall be
16 weeks after receipt of initiating SAR (unless a different date is negotiated with the TA and
documented in Technical Interchange Meeting Minutes).

This task will require the Contractor to purchase hardware materials for Load Cable Sets.

It is projected that approximately the following quantities of Load Cable Sets will be required:
FY04 1
FYO05 1

3.2.2 Integration and Design Package Review:

The Contractor shall attend “walkthrough” meetings and hardware/softﬁare Design Reviews to provide
technical feedback in the areas of content and correctness of Integration and Design Packages prepared




by Government or Contractor personnel and the subject of review at the meeting. Packages to be
reviewed, with identification of the time and place of the “walkthrough” meeting or reviews, will be
deposited in the TL’s “in-basket” (or transmitted electronically to the TL) not less than 1 working day
prior to the meeting.

It is projected that the Contractor will be required to participate in three (3) “walkthroughs™ meeting or
review per calendar quarter.

3.2.3 Anomaly Investigation and Corrective Action:

3.23.1 Anomaly Investigation -- The Contractor shall analyze SARs (ref. 2.2(g)) written
against the MLVS Executive, MLVS Utility, and CONVERT Software. SARs assigned for
Contractor analysis will be deposited in the TL’s “in-basket”. The analysis shall include:
confirmation of the problem existence, analysis of cause, and recommended corrective action (if
any). The Contractor shall document the analysis in an Analysis Paper (CDRL B009). Prior to
delivery of each Analysis Paper, the Contractor shall present the Analysis Paper for review by the
MLVS Technical Team (Government and Contractor personnel) in a “walkthrough” meeting at a
time and place to be negotiated between the TL and the Government. The Contractor shall make
the corrections specified in the Minutes of the “walkthrough” meeting prior to final submittal for
Government approval (CDRL B009).

It is projected that 5 SARs will be assigned per year.

3232 Corrective Action -- The Contractor shall accomplish the recommended corrective
action defined in “approved” Analysis Papers deposited in the TL’s “in-basket” or transmitted to
the TL via EMail. Corrective Action shall include the elements of Section 3.2.1.1 and those defined
within the SAR. The corrective action shall be accomplished within two months of receiving the
“approved” Analysis Paper. The resulting software changes shall be delivered to the Government
in the form of revisions to the existing software for the affected package (CDRL BOOA).

It is projected that 5 “approved” Analysis Papers will be assigned per year.

33 MONTHLY PROGRESS/STATUS REPORT

The Contractor shall deliver a Monthly Progress/Status Report (CDRL B001) no later than 9 working days after the
close of each monthly accounting period. The Report shall include a summary of work performed for each task,
problems encountered, problems solved, trips made, current schedules, and cost information. Cost information shall
include monthly and cumulative funds/hours expended and a trend analysis graph depicting actual and planned
expenditures. Tasking initiated by Technical Direction Letter (TDL) shall be documented. Additional information
shall be provided as specified elsewhere in this Statement of Work.

Funds, hours, and other direct costs expended must be reported separately in the Monthly Progress/Status Report for
each of Sections 3.1 - 3.3 (including all other related costs). This distribution of costs shall account for all charges
attributable to this Task Order.

34 AV-8B COST DATA REPORTING

The Contractor shall develop and make available a monthly AV-8B Actual Cost Data Report (CDRL B0OB) no later
than 9 working days after the close of each monthly accounting period. The purpose of this report is to isolate
AV-8B costs and data. The Government will use the data as input into the Government’s Earned Value
Management System (EVMS). The Report shall contain the data fields and structure defined in reference 2.2(i) for
the reporting period. The Report shall be structured into an electronic data file in accordance with reference 2.2(i).
The Report shall be provided to the Government via posting on a Contractor's web page accessible to the
Government, or by an alternate means acceptable to the Government. The Government recognizes that the data
provided will be “Contractor Proprietary” and will handle the data accordingly.




SECTION G Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA:
AMOUNT:

FUNDING
ACRN: AA
AMOUNT:

AB:
AMOUNT:

FUNDING
ACRN: AB
AMOUNT:

97X4930 NH2C 252 77777 0 054219 2F 000000
$26,666.00

JOB ORDER NO

97X4930 NH2C 252 77777 0 054219 2F 000000
$8,950.00

JOB ORDER NO

CLAUSES INCORPORATED BY REFERENCE:

52.232-22

Limitation Of Funds

APR 1984

010554200020

QUANTITY

010469790030

QUANTITY




TASK ORDER EVALUATION DATA Contract Number. N68936-00-D-0022

TASK ORDER NUMBER: 0141

AWARD FEE FACTORS
TECHNICAL (Quality of Products/Services delivered)
] 50 % weight [FJoTHER . 65 % (See COR for information)

CRITICAL FACTORS in the Technical area are: (List those tactors/standards that will be considered in scoring this area)
General Factors:

1. Innovation demonstrated in technical design or performance will increase score.

. Demonstrated Dedication to the Flest will increase score.

. Failure to comply with all SOW requirements will lower score.

. Technical accuracy and completeness of technical documentation and test data will be considered.

. Superior technical knowledge related to task assignments will increase score.

. Degree of participation, productive contribution, and positive interaction during technical meetings will be
considered.

7. Demonstrated competency and sophistication of programming techniques will be considered.

8. Delivered products thardware or software) that do not meet requirements (potentially requiring rework) will lower
score.

9. The quality and appearance of hardware maintenance and fabrication will be considered.

OO eWN

SOW Section 3.1 -- TACAIR Labs
{no unigue factors)

SOW Section 3.2 - Tactical Support Equipment
{no unique factors)

.SCHEDULE (Timeliness of delivery of products/services)
: @ 25 % weight ‘ OotHer % (See COR for information)

CRITICAL FACTORS in the Schedule area are: (List those factors/standards that wil be considered in scoring this area)

1. Products and/for services delivered ahead of agreed to schedules or delivery requirements will increase score.
2. Delivery IAW an excessively agressive schedule (if required by the Gavernment) will increase score.

3. Contractor failure to proactively communicate to the Government's Technical Assistant any changes to delivery
schedules will lower score.

COST (Cost & Resource Management)
O 25.% weight [FloTHER 10 % (See COR for information)

:CRITICAL FACTORS in the Cost area are: (List those factors/standards thet will be considered in scoring this area)

1. Contractor's costs are within 10% of expectations (accounting for effects caused by the Government).

2. Contractor Management demonstrated exceptional skill in reallocating resources (usually personnel) in response
to changing conditions (usually schedule or priorities) caused by the Government will increase score.

3. The Government realized cost savings as a result of the Contractor's innovativeness or superior management
initiative will increase score.

Technical Assistant: Brian Beitnes / Mike Wall Date: :19-Aug-03




SECTION H Special Contract Requirements

CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188
Public: reporting burden for this D ion i to avuage 110 hours per response, including the time for reviewing instructions, searching existing data solrces,
gamomg and mamwnng tha data nndsd and and ion of i Send ths buvden estimate of any o(her aspect of this
ions for reducing this burden, to Dep of Defense, i Services, D and Reports,
1218 Joﬂuson Davis mghway Suite 1204, Arington, VA. 22202-4302, and to the Office of and Budget. Paps ion Project (0704-0180) w:shmgmn DC 20503. Please

DO NOT RETURN. form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT

0001, WSISS TO 0141 TDP ™ OTHER: MGMT
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
TACAIR Lab, Equip, & Engrg Support I N68936-00-D-0022 EER Systems, Inc.
[1. DATATEMNO. | 2. TITLE OF DATA ITEM 3. SUBTIILE
B001 CONTRACTOR'’S PROGRESS, STATUS & Monthly Progress/Status Report
MANAGEMENT REPORT
[ 3. AUTHORITY (Data Acquisition Document No.) NCE 6. REQUIRING OFFICE
DI-MGMT-80227 TO SOW3.1.1.1,3.2, & 3.3 TA (see SOW Ref. 2.2(m))
7. DD250 REQ | 9. DISTSTATEMENT | 10. FREQUENCY 12, DATE OF FIRST 1. DISTRIBUTION
REQUIRED SUBMISSION

NO MTHLY See Block 16 . b COPIES
8. APP CODE See Block 16 | 11 ASOFDATE 13 DATE gF UBS&BS%EIgNUENT a. ADDRESSEE ot Final

N/A N/A See Block 16 Reg. Repro.

16. REMARKS TA (see SOW ref, 22(m))] see | blk 16
ATAs SOW ref. 2.2(m) l

See SOW Reference 2.2(m) for all Government Points of Contact. O (see SOW ref. 2.2(m))

blk 4: Tailor DID as follows: Format per contract CDRL A00O1 and as

modified by TO 0141 SOW.

blk 9: Distribution Statement E: Distribution authorized to DoD

Components only (Proprietary Information) (22 July 2003). Other

requests shall be referred to the contract Contracting Officer (see

SOW ref. 2.2(m)).

blks 12 & 13: Due within 9 working days following the end of each

Contractor’s monthly accounting period.

blk 14: This product shall be delivered as an electronic file attachment

to an EMail message to the defined Addressees. Additionally, this

product shall be posted to the contract web site, maintained by the

Contractor, as required by contract CDRL A001.

15, TOTAL™==g | gee | bik | 16

G. PREPARED BY H. DATE . APPROVED BY J. DATE

Naval Air Warfare Center, '
Weapons Division, Code 45C000D | 2003 JUL 17 % 7&4‘0— 2003 AUG 19
China Lake, CA 93555-6100

for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090




CONTRACT DATA REQUIREMENTS LIST

Form Approved

(1 Data Item) OMB No. 0704-0188
Public reporting burden for this on of [ o avdago 110 bours pct fesponse, lncludmg the time for reviewing instructions, searching existing data sources,
galherlng and maintaining the data needed, and this burden estimate or uny other sspec( of this
including for reducing this burden 1o D of Defeme Services, Di for

1215 Jefferson Davis Highway. Suite 1204, Adington, VA. 222024302, and to the Office of
DO NOT RETURN form to either of these addresses, Send com)

A. CONTRACT LINE ITEM NO.

and Budget.

nd Reports,
Project (0704-0188), wasm\gton ocC 20503 Please

ed form to the Government lssuing Contracting Officer for Contract/PR No. listed in Block €.

0001, WSISS TO 0121 TDP TM OTHER: MISC
D. SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR
TACAIR Lab, Equip, & Engrg Support | N68936-00-D-0022 EER Systems, Inc.
[1. DATAITEMNO. | 2. TITLE OF DATATTEM 3. SUBTITLE
B002 TECHNICAL REPORT-STUDY/SERVICES Unit Development Folders (UDFs)
4. AUTHORITY {Data Acquisiton Document No.) 5. CONTRACT REFERENCE 6. AEQUIRING OFFICE
DI-MISC-80508 TO SOW 3.1.1.1 & 3.1.1.2 TA (see SOW Ref. 2.2(m))
7. DD 250 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12, DATE OF FIRST 1a. DISTRIBUTION
REQUIRED SUBMISSION
NO ASRE! See Block 16 b. COPIES
'8 APP CODE See Block 16 | 1- ASOF DATE 13, DATE gF Ués:‘%ssslgxsm a. ADDRESSEE ot Final
N/A N/A See Block 16 Reg. Repro.
[76. REMARKS

See SOW Reference 2.2(m) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing
Customer Code standards (samples available from TA. See SOW
reference 2.2(m)).

blk 9: Distribution Statement D: Distribution authorized to the
Department of Defense and U.S. DoD contractors only (Critical
Technology) (22 July 2003). Other requests shall be referred to the
Task Order Technical Assistant (TA, see SOW ref. 2.2(m)).

blks 12 & 13: Submit the UDF for interim review upon written
Government request. The completed UDF shall be delivered with
the completed software package/upgrade.

f—

TA (see SOW ref, 2£m!!% 0 0 1

15. TOTAL*‘ 0]0 1

I. APPROVED BY

for ADRRB Chairperson

G. PREPARED BY H. DATE T, DATE

Naval Air Warfare Center,

Weapons Division, Code 45C000D | 2003 JUL 17 % 7&4‘4—/ 2003 AUG 19
China Lake, CA 93555-6100 ‘

DD Form 1423-1, 1 Jun 9090




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188
Public reporting burden for this to nvuagc 10 hours p.r response, l\cbdlng the time for reviewing instructions, searching existing data sources,
gathering and malm.aming the data neodod and this burden esﬁmata o any other aspect of this
of i huding for this buden to D of Defonu Services, D for ions and Reports,
1215 Jefterson Davis H!ghway Suite 1204, Arlington, VA, 22202-4302, and to the Office of and Budget, ion Project (0704-0188), Wnstl'\glon DC 20503. Please
DO NOT RETURN. form to either of these addresses. Send completed form to the Government ing Contracting Officer for Contract/PR No. isted in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001, WSISS TO 0121 B TDP ™ OTHER: MISC
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
TACAIR Lab, Equip, & Engrg Support] N68936-00-D-0022 EER Systems, Inc.
1. DATA TEMNO. 3. TITLE OF DATA TEM 3. SUBTITLE
B003 TECHNICAL REPORT-STUDY/SERVICES “red-line” markups
7. AUTHORITY (Dats Acquisition Document No.) 5. CONTRACT REFERENGE . REQUIRING OFFICE
DI-MISC-80508 TO SOW 3.1.2 TA (see SOW Ref. 2. 2(m))

7. DD 250 AEQ %Eau.mm ggnsmsm 10, FREQUENGY ;fnl')‘?;sElgz FiRST 1. DISTRIBUTION

NO ASRE! See Block 16 : b. COPIES
8. APP CODE | N/A 1. AS OF DATE 13 DATE OF SUBSEQUENT | 8. ADDRESSEE Final

SUBMISSION Draft

N/A N/A See Block 16 Reg. Repro.
16. REMARKS TA_(see SOW ref. 22(m))] 0 0 1
See SOW Reference 2.2(m) for all Government Points of Contact.
blk 4: Tailor DID as follows: Format shall be consistent with existing

Customer Code standards (samples available from TA. See SOW

reference 2.2(m)).
blks 12 & 13: Submit as required by the Task Assignment.

15, TOTAL === 00 1
"G, PREPARED BY H. DATE I. APPROVED BY J. DATE
Naval Air Warfare Center,
Weapons Division, Code 45C000D | 2003 JUL 17 ?' é " M 2003 AUG 19
China Lake, CA 93555-6100
for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090




CONTRACT DATA REQUIREMENTS LIST Form Approved
(I Data Item) OMB No. 0704-0188

Public reporting burden for this Is osti to av-mge 110 hours pet response, lm:!udlng the time for reviewing instructions, searching existing data sowces,
gathedng and maunmmng the data needed and ing and this buden asumata or arvy other aspect of this
including ions for reducing this burden, to D¢ of Del‘anse 4 Services, Di ions and Reports,
1215 Jeﬂuson Davis Highway. Suite 1204, Arlington, VA, 22202-4302, and to the Office of and Budget, ion Project (O704—0|8!) washngton DC 20503. Please
DO NOT RETURN yous form to either of these addresses. Send compieted form to the Government ssuing Contracti Officer for Contract/PR No. lsted in Biock E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001, WSISS TO 0121 B TDP ™ OTHER: ADMN

D. SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR
TACAIR Lab, Equip, & Engrg Support | N68936-00-D-0022 EER Systems, Inc.
1. DATAMTEMNO. | 2. TITLE OF DATAITEM 3. SUBTITLE
B004 REVISION TO EXISTING GOVERNMENT Update Work Processes Documentation
DOCUMENT
2. AUTHORITY (Data Acquisiton Documeni No.) 5. CONTRACT REFERENCE 6. AEQUINING OFFICE
DI-ADMN-80925 TO SOW 3.1.3 TA (see SOW Ref. 2.2(m))
7 DD 250 REQ | :Egﬁ;‘ gnsmsm 70, FREQUENCY ;m?gg FIRST vy DISTRIBUTION
NO ASREQ See Block 16 b. COPIES”
(8 APPCODE | See Block 16 | - A5 OF DATE 13, DATE %E Bsa‘asssslgxsm a. ADDRESSEE o Final
N/A N/A See Block 16 Reg. Repro.
16. REMARKS TA_(see SOW ref. 2.2(m))l see | blk 16

See SOW Reference 2.2(m) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing
document.

blk 9: The Distribution Statement of the original document shall be
maintained, unless directed otherwise by the TA (see SOW ref.
2.2(m)).

blks 12 & 13: Delivery schedule to be as specified in the work
transmittal document.

blk 14: Deliverable as an electronic file only. Media and method of
delivery shall be negotiated between the TA (see SOW ref. 2.2(m))
and the Contractor’s Task Leader (TL) prior to each delivery.

15. TOTAL*. see | blk 16

Q. PREPARED BY H. DATE I. APPROVED BY J. DATE

Naval Air Warfare Center,
Weapons Division, Code 45C000D | 2003 JUL 17 % 74:44—’ 2003 AUG 19

China Lake, CA 93555-6100
for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public. reporting burden for this

ing and

to uvorag- 110 hours por response, lncludmg the time for reviewing instructions, searching existing data sowrces,

umdenmuuanymheraspectduns

gatharing and mmrwamlnq the data noodod and
of inchudii e

00 NOT RETURN
A. CONTRACT LINE ITEM NO.

0001, WSISS TO 0121

ing for reducing this burden. to Ds
1215 Jefferson Davis Highway. Suite 1204, Artington, VA, 22202-4302, and to the Office of
form to either of these addresses. Send completed form to the Govemment lssui

of Del.mo

Services, Di and Re

ports,
ion Project (0704—0188] Was'vngwn DC 20503. Please

Officer for Contract/PR No. listed in Block E.

OTHER: MISC

D. SYSTEM/ITEM

TACAIR Lab, Equip, & Engrg Support ]

E. CONTRACI/PR NO.
N68936-00-D-0022

F. CONTRACTOR
EER Systems, Inc.

1. DATA ITEM NO.

B005

2. TITLE OF DATA ITEM

TECHNICAL REPORT-STUDY/SERVICES

3. SUBTITLE

Integration/Investigation Package

4 AUTHORITY (Data Acquisition Document No.]
DI-MISC-80508

5 CONTRACT REFERENCE
TO SOW 3.2.1

7. DD 250 REQ 9. DIST STATEMENT

10. FREQUENCY

6. REQUIRING OFFICE i
TA (see SOW Ref. 2.2(m))

12. DATE OF FIRST
SUBMISSION

REQUIRED
NO

8. APP CODE

N/A

N/A

ASRE

11. AS OF DATE

N/A

See Block 16

SSION
See Block 16

14, DISTRIBUTION

b. COPIES

[13. DATE OF SUBSEQUENT
U

a. ADDRESSEE
Draft

Final

Reg.

Repro.

16. REMARKS

blk

TA (see SOW ref. 2.2(m

16
see blk 16 .

See SOW Reference 2.2(m) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing
Customer Code standards (samples available from TA (see SOW
ref. 2.2(m))). See SOW Section 3.2.1.1 for additional content
requirements.

blk 9: Distribution Statement D: Distribution authorized to the
Department of Defense and U.S. DoD contractors only (Critical
Technology) (22 July 2003). Other requests shall be referred to the
Task Order Technical Assistant (TA, see SOW ref. 2.2(m)).

blks 12 & 13: Paper only Draft due not later than 8 weeks after
receipt of tasking (or as negotiated between the TA (see SOW ref.
2.2(m)) and the Contractor’s TL.
Final (electronic file only) due 1 week after “walkthrough™
meeting.

blk 14: Deliver to the point(s) of contact specified in the tasking
document. Final electronic document file shall be transmitted as
an EMail attachment.

See

blk

Q. PREPARED BY

H. DATE

15. TOTAL =g

16

1. APPROVED BY

Naval Air Warfare Center,
Weapons Division, Code 45C000D
China Lake, CA 93555-6100

J. DATE

2003 JUL 17 2003 AUG 19

S A

for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188
Public reporting burden for this 7 s osti o avovaqo 110 hours per response, including the time for reviewing instructions, searching existing data sources,
gathemg and malnwrmg mo dam noodod and ing and of i Send this burden estimate or any other aspect of this
for raducing this burden, to De of Defense, ¥ Services, Dire for and Reports,

1215 Jenuwn Davis nghway Sdle 1204, Arington, VA, 22202-4302, and to the Office of and Budget, ion Project (0704-0188), Was'lngwn DC 20503. Please
DO NOT RETURN your form to either of these addresses. Send completed form to the Govemment Issuing Contracting Officer for Contract/PR No. fisted in Block E

A. CONTRACT LINE ITEM NO, B. EXHIBIT
0001, WSISS TO 0121 TDP ™ OTHER: MCCR

D. SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR
TACAIR Lab, Equip, & Engrg Support | N68936-00-D-0022 EER Systems, Inc.

7. DATAITEMNO. | 2. TITLE OF DATATTEM 3. SUBTITLE
B006 COMPUTER SOFTWARE PRODUCT END Lookup Tables / Report
ITEMS

4. AUTHORITY (Data Acquisition Docurment No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DI-MCCR-80700 TO SOW 3.2.1.1(3) TA (see SOW Ref. 2.2(m))

7 DD Z50REQ | 9. DISTSTATEMENT | 70, PREGUENGY T2 DATE OF FIRST
REQUIRED SUBMISSION 14. DISTRIBUTION

NO See Block 16 b. COPIES

8. APP CODE See Block 16 11. AS OF DATE [13. DATE OF SUBSEQUENT a. ADDRESSEE Final

N/A N/A See Block 16 Reg. | Repro.

16. REMARKS see block 16 blk 16

&

See SOW Reference 2.2(m) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing

Customer Code standards (samples available from TA. See SOW

reference 2.2(m)).

blk 9: Distribution Statement shall be as generated by the computer

software application output format.

blks 12 & 13: Due no later than 1 month after receipt of approved

Analysis Paper.

blk 14: Deliver to the point of contact specified in the tasking

document. Lookup Table (.RRT file) shall be delivered as an

electronic file. Report shall be delivered on paper media. Media

and method of delivery of the Lookup Table shall be negotiated

between the TA (see SOW ref. 2.2(m)) and the Contractor’s Task

Leader (TL) prior to each delivery.

15. TOTAL*~

e —— — Ty
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE

Naval Air Warfare Center,
Weapons Division, Code 45C000D | 2003 JUL 17 % -;M‘_f 2003 AUG 19

China Lake, CA 93555-6100
for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188
Public reporting burden for this ion of i s st to average 110 hours per response, anluding the time for vovowung instructions, searching existing data sources,
gathering und maintaining the data needed, and ing and the ion of L this budon estmate of any other aspect of this
including for reducing this burden, to Ds of Defense, : Services, Dire and Reports,
1215 Joffenon Davis Highway, Suite 1204, Arington, VA, 22202.4302, and to the Office of and Budget, ion Project (0704—0188) waangton DC 20503. Please

DO NOT RETURN form to either of these addresses. Send com;

form to the Government Contracting Officer for Contract/PR No. listed in Block €

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

0001, WSISS TO 0121 B TDP ™ OTHER: MISC
D. SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR
TACAIR Lab, Equip, & Engrg Support [ N68936-00-D-0022 EER Systems, Inc.
1. DATA ITEMNO. Z. TITLE OF DATA ITEM 3. SUBTITLE
B0O7 TECHNICAL REPORT-STUDY/SERVICES Load Procedures
4. AUTHORITY (Data Acquisiton Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-80508 TO SOW 3.2.1.1(5) TA (see SOW Ref. 2.2(m))
Y7 DOZ50 REQ | 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST " DISTRIBUTION
REQUIRED SUBMISSION

NO ASRE See Block 16 b. COPIES
8 APPCODE | See Block 16 | '1- ASOF DATE 13, DATE mﬁu&m a. ADDRESSEE ot Final

N/A N/A See Block 16 Reg. Rapro.
18, REMARKS see block 16 see | blk 16

See SOW Reference 2.2(m) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing

Customer Code standards (samples available from TA. See SOW

reference 2.2(m)).

blk 9: Distribution Statement D: Distribution authorized to the

Department of Defense and U.S. DoD contractors only (Software

Documentation) (22 July 2003). Other requests shall be referred to

the Task Order Technical Assistant (TA, see SOW ref. 2.2(m)).

blks 12 & 13: Submit electronic file only in accordance with the

schedule defined in the work transmittal document.

blk 14: Deliver to the point of contact specified in the tasking

document.

15. TOTAL*; see | blk 16

freeerereereeeresmeme e e e
Q. PREPARED BY H. DATE 1. APPROVED BY J. DATE

Naval Air Warfare Center,
‘Weapons Division, Code 45C000D | 2003 JUL 17 % M 2003 AUG 19
China Lake, CA 93555-6100

for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188
Public reporting burden for this ion is to average 110 hours pov response, including the time for nvmdng instructions, seafching existing data sources,
gatherlng and maintainng the data nooded and ing and the Send this budon estimate or any other aspect of this
including for reducing this burden, to D of Darense i Services, Di ions and Reports,

1Z|SJeﬂerson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of and Budget. Papr ion Project (0704 -0188), Washngton DC 20503. Please
Officer for Contract/PR No._lsted in Block E.

DO NOT RETURN your form to either of these addresses. Send completed form to the Government lssuing Contracti

A. CONTRACT LINE ITEM NO. B. EXHIBIT

0001, WSISS TO 0121 TDP ™ OTHER: DRPR
D. SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR
TACAIR Lab, Equip, & Engrg Support | N68936-00-D-0022 EER Systems, Inc.
[7. DATA [TEMNO. | 2. TITLE OF DATAITEM 3. SUBTILE
B00S ENGINEERING DRAWINGS
4. AUTHORITY (Dala Acquisition Document No.) 5. CONTRACT REFERENCE 5. REQUIFING OFFICE
DI-DRPR-80651 TO SOW 3.2.1.1(6) TA (see SOW Ref. 2.2(m))
7. DD 250 REQ %E%L gATEMENT 70. FREQUENCY :sfja %;SEISNF FIRST vy DISTRIBUTION
NO ASREQ See Block 16 b. COPIES
8. APP GODE See Block 16 | /- ASOF DATE 13. DATE gF ugsz%séelgxem a. ADDRESSEE ot Final
N/A N/A See Block 16 Reg. Repro.
16. REMARKS see block 16 1 0 2

see | blk 16

See SOW Reference 2.2(m) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing

Customer Code standards (samples available from TA. See SOW

reference 2.2(m)).

blk 9: Distribution Statement D: Distribution authorized to the

Department of Defense and U.S. DoD contractors only (Critical

Technology) (22 July 2003). Other requests shall be referred to the

Task Order Technical Assistant (TA, see SOW ref. 2.2(m)).

blks 12 & 13: Preliminary (paper only) due not later than 1 month

after receipt of initiating SAR.

Final (both paper and electronic file(s)) due with delivery of

hardware.

blk 14: Deliver to the point of contact specified in the tasking

document. Media and method of electronic delivery shall be

negotiated between the TA (see SOW ref. 2.2(m)) and the

Contractor’s Task Leader (TL) prior to each delivery.

15. TOTAL—; see | blk 16

G. PREPARED BY H. DATE 1. APPROVED BY J. DATE

Naval Air Warfare Center,
Weapons Division, Code 45C000D | 2003 JUL 17 ;’% 7&4&(—— 2003 AUG 19

China Lake, CA 93555-6100
for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this ion is

gathering and rmﬂmalring the data needed and

to average 110 hours pev response, mclodlng the time for rwnwing instructions, searching existing data sources,

DO NOT RETURN
A. CONTRACT LINE lTEM NO.

0001, WSISS TO 0121

and
including for reducing this burden, to D
1215 Jtﬂm Davis thway Sula 1204, Arlington, VA, 22202-4302, and to the Office of
r form to the Govermnment issuing Contracting Officer for

of Def.nse

budsn estimate of any o(hev aspocl of this

Services, D# nd Reports.

and Budget

P ion Project (omwwn) Weshnglon DC 20503, Plasse
o for Contract/PR No. lsted in Block

MISC

D. SYSTEM/ITEM

TACAIR Lab, Equip, & Engrg Support |

E. CONTRACT/PR NO.
N68936-00-D-0022

F. CONTRACTOR
EER Systems, Inc.

1. DATA ITEM NO.

B009

2. TITLE OF DATA ITEM

TECHNICAL REPORT-STUDY/SERVICES

3. SUBTALE
SAR Analysis Paper

4. AUTHORITY (Data Acquisition Document No.]
DI-MISC-80508

5. CONTRACT REFERENCE
TO SOW 3.2.3.1

7. DDZ50 REQ | 0. DIST STATEMENT
REQUIRED
NO

8. APP CODE

N/A

See Block 16

10. FREQUENCY

ASREQ

11. AS OF DATE

N/A

6. REQUIRING OFFICE
TA (see SOW Ref. 2.2(m))

12. DATE OF FIRST
SUBMISSION

See Block 16

SUBMISSION
See Block 16

[13. DATE OF SUBSEQUENT

14, DISTRIBUTION

b, COPIES

a. ADDRESSEE Final

Reg. Repro.

16. REMARKS

See SOW Reference 2.2(m) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing

Customer Code standards (samples available from TA. See SOW

reference 2.2(m)).

blk 9: Distribution Statement D: Distribution authorized to the
Department of Defense and U.S. DoD contractors only (Critical

Technology) (22 July 2003). Other requests shall be referred to the

Task Order Technical Assistant (TA, see SOW ref. 2.2(m)).

blk 12: Draft (electronic file only) due not later than 1 month after

receipt of tasking..

blk 13: Final (electronic file only) due not later than 2 weeks after

“walkthrough” meeting.

blk 14: Deliver to the point of contact specified in the tasking

document.

G, PREPARED BY
Naval Air Warfare Center,
Weapons Division, Code 45C000D
China Lake, CA 93555-6100

see block 16 blk 16

15. TOTAL*‘ see | bik 16

H. DATE 1. APPROVED BY

2003 JUL 17

Sk

for ADRRB Chairperson

P S
J. DATE

2003 AUG 19

DD Form 1423-1, 1 Jun 9090




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188
Public reporting burden for this ion is to avusgo 110 hours pa response, hduding the time for reviewing instructions. searching existing data sowces.
gethemg and maintaining the data neoded and ing and this burden .suma(e or any other aspect of this
inch for reducing this burden, to Dep. of Defenu Services, D for ions and Reports,
1215 JeNenon Davis Highway, Suite 1204, Arington, VA. 22202-4302, and to the Office of and Budget. jon Project {0704-0188), washngton DC 20503, Please
DO NOT RETURN. form to either of these addresses. Send completed form to the Government lssuing Contractit g Officet for Contract/PR No_listed in Block
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001, WSISS TO 0121 B TDP ™ OTHER: MCCR
D. SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR
TACAIR Lab, Equip, & Engrg Support | N68936-00-D-0022 EER Systems, Inc.
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
BOOA COMPUTER SOFTWARE PRODUCT END Revised Source Code
ITEMS
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. AEQUIRING OFFICE
DI-MCCR-807060 TO SOW 3.2.3.2 TA (see SOW Ref. 2.2(m))
L . . . DATE OF FIRST

7. DD 250 REQ ;Egﬁ;:;ATEMENT 10. FREQUENCY mSSION 14. DISTRIBUTION

NO ASREQ See Block 16 b. COPiES

. . . ENT 5 Fi

8. APP CODE See Block 16 11. AS OF DATE 13. DATE (;FUSMUlBsSSE'glNJ a. ADDRESSEE Oratt inal

N/A N/A See Block 16 Reg. | Repro.
16. REMARKS see block 16 see | blk 16

See SOW Reference 2.2(m) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing

Customer Code standards (samples available from TA. See SOW

reference 2.2(m)).

blk 9: Distribution Statement D: Distribution authorized to the

Department of Defense and U.S. DoD contractors only (Software

Documentation) (22 July 2003). Other requests shall be referred to

the Task Order Technical Assistant (TA, see SOW ref. 2.2(m)).

blks 12 & 13: Electronic file only due not later than 1 month after

receipt of approved Analysis Paper, or as negotiated between the

TA and the Contractor’s Task Leader (TL) within one week of

receipt of task assignment.

blk 14: Deliver to the point of contact specified in the tasking

document.

15. TOTA_L*\ see | blk 16

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

Naval Air Warfare Center,
Weapons Division, Code 45C000D | 2003 JUL 17 ;% 7&:4‘.’ 2003 AUG 19
China Lake, CA 93555-6100

for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this ion &
gathering ar\d malmalnnng !he data neoded and and

© avuagc 110 hours per response, incmng the time for mvowing instructions, searching existing data sources,
on of i .

this burden esnmam or arvy o(hef aspocl of this

for reducing this burden, to Ds of Defense,

Services, Dl

1218 Joﬂ.ﬂoﬂ Davis Highway. Suite 1204, Ariington, VA, 22202-4302, and to the Office of g and Budget,

nd Reports,

DO NOT RETURN form to either of these addresses. Send compieted form to the Government ssuing Contracti Officer for Comra;!/FR No. ksted in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001, WSISS TO 0121 B TDP ™ OTHER: MISC

oject (0704»0188) Washmg!on DC 20503 Please

D. SYSTEM/ITEM E. CONTRACT/PR NO.
TACAIR Lab, Equip, & Engrg Support

F. CONTRACTOR

EER Systems, Inc.

N68936-00-D-0022
1. DATATEMNO. | 2. TITLE OF DATAITEM
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Section H

H.1.0 POINTS OF CONTACT: All Government Points of Contact are identified in Statement of Work (SOW)
reference 2.2(m), and can be found at http://www.eer-rc.com.

H.20 SECURITY CLASSIFICATION AND CONTROL: This TO may involve information up to the
Security Classification of SECRET. Contractor personnel supporting Statement of Work (SOW) Section 3.2 of this
Task Order and who are working on-site at the NAWCWD shall possess not less than a SECRET clearance.

H.2.1  Shared Access: The Contractor shall perform and adhere to the Security responsibilities defined in
Security Servicing Agreement attached to this Task Order.

H3.0 NAVAL AIR WEAPONS STATION (NAWS) ACCESS: Contractor access will be provided to the
following NAWS, China Lake restricted areas:

N North Ranges
F Airfield Flight Line Area (incl. enclosed bldgs.)
M Michelson/Lauritsen Laboratories

H.3.1 The Contractor shall request access for each employee working on this TO to only those NAWS
restricted areas to which the employee requires regular access while working on this TO. When a
Contractor employee no longer requires regular access to a restricted area, the Contractor shall
request appropriate downgrade to that employee’s access privileges.

H.4.0 SAFETY: Work under this Task Order may be performed in and around military aircraft. The Contractor
shall assure that his personnel have and use appropriate safety equipment and comply with NAWCWD safety
requirements.

H.5.0 GOVERNMENT FURNISHED EQUIPMENT / DATA: The Government will provide on-site
Contractor employees access to all computer systems, tools, equipment, and technical data required to accomplish
TO tasking.

H.5.1 The Contractor shall request access authorization to Government computer systems for only those
employees actually needing such access for the performance of their duties in support of this TO. The
Contractor shall ensure that all Contractor employees granted access to Government computer systems or
equipment adhere to all related Government security procedures. When a Contractor employee no longer
requires access to a Government computer system in support of this TO, the Contractor shall attempt to
verbally notify the applicable Government Computer Resources Access Data Manager, and the
Contractor shall send written notification within 2 days. If a Contractor employee with access privileges
to Government computer systems is transferred from this TO or terminated, the Contractor shall
immediately attempt to verbally notify the Government Computer Resources Access Data Manager, and
the Contractor shall send written notification within 2 days of the transfer/termination.

H.6.0 PURCHASED MATERIALS: The Contractor may be required to purchase safety equipment and medical
tests (see Note 4.0). The Contractor may be required to purchase materials, mechanical components, and/or
fabrication services for mechanical engineering/fabrication tasks (see SOW Sections 3.1.2, 3.1.3, & 3.2.1.1(6)).

H.70 CONTRACTOR FURNISHED EQUIPMENT / MATERIALS / SUPPLIES: The Contractor shall
furnish all other materials/equipment/supplies, including computer terminals and modems capable of
communicating with the laboratories, as required to accomplish efforts established by this SOW and performed
within the Contractor’s off-Base facility.




H.8.0 TRAVEL: Non-local, domestic, travel may be required in the performance of this TO to attend technical
meetings, gather technical information, and for training (see SOW Sects. 3.1, 3.2 & Note 9.0). All travel shall be
approved in advance by the Technical Assistant (or Alternate), Contracting Officer’s Representative (COR), and the
Contracting Officer or designee (see Note 1.0).

H.9.0 TRAINING: Training may be required in the latest techniques of computer system programming and the
Navy’s newest electronic systems (see SOW Sect. 3.1.1.1). All training shall be approved in advance by the
Technical Assistant (or Alternate), Contracting Officer’s Representative (COR), and the Contracting or designee
(see Note 1.0).

H.10.0 INSPECTION AND ACCEPTANCE: Inspection and acceptance of all deliverables will be
accomplished by the Technical Assistant or Alternate (see Note 1.0).

H.11.0 PLACE OF DELIVERY: Naval Air Warfare Center, China Lake, CA 93555-6001, Attn: (name of
Government TA, (see Note 1.0)).




SECURITY SERVICING AGREEMENT

BETWEEN
SECURITY COORDINATOR
AV-8B WEAPON SYSTEM SUPPORT FACILITY (JSSA) IPT
AND
FACILITY SECURITY OFFICER
EER SYSTEMS INC.

Rel:  (a) SECNAVINST 5510.36
(b) NAWCWPNSINST 5510.30
{c) DOD 3220.22M (NISPOM)

Encl: (1) Statement of Work {Secwrity Requirements)
(2) Security Procedures

| B %wﬁoﬂﬂiﬁu;ﬁ&ﬁmﬂnmhwm(l)wd&)mdnmdwcmﬂy
functions performed by BER SYSTEMS, Inc. in support of the AV-8B WSSF (413300D)
comrict number N68936-00-D-0022 Task Order 0141, whiich is a follow on to Task Order 0121,
Enclossie (1) is the sigred ity agr

2 wumm%].m&n;(f ] China Lake will be pursuant 1o
references (a) thiough (<) and thia ’ :

CODE 7410000, NAWCWPNS
CHINA LAKE, CA 93555

T, - ‘é/zmo.?

VNE DONNALLY MARY ANNE ARNOLD

SECLURITY COORDINATOR F ITY SECURITY OFFICER

CODE 4) 1000D SYSTEMS INC,

CHINA LAKE, CA 93355 330 EAST RIDGECREST BLVD SUITEB
RIDGECREST, CA 93555

(o) ()




SECURITY PROCEDURES
FOR
STATEMENTS OF WORK

17 SECURITY REQUIREMENTS

a mm»ummmismummmmvmmm
mwm»wammmum'cuﬁummupumm
SECRET.

b. Theohuiﬁedapmmmdmwﬂlhemw;emmmu
govemment csuployces is located in rom mumber. J and[ ] Room{” ~ iz used for storage of
mmmmmmmmmamwumu
Ruder Hot Bench. The containers that ace located in building ", room numbes(” 7 ace bac
coded Serial 00" "Jand Seriad ’ contractors shall met be given access to
safe containers Serial _Jand Sexial no(” - The contractors shalkt be given the
combinations {o the fnati lnctingdnonmmnm{'_}&mmmln Access
to room[ ;]whichiambyumm&uﬁmhekmammmdnwﬁ
hmmuvh.mukqmmmmqmmmmmmm
rmmmmmmumw(mww)mh
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'3 wymdmhhduwmmwwﬁdmm
classificd hardware are as follows:

1. WFM@BM&»MMWMMMM
WM{”JMMMMH&MMMMMMMMMM
memﬁmmmawﬁdwwm
mcmmumhmmwmmw
wﬁummﬁjmw.ﬁwemtknommmqemmwm
seound. (In this case the contracior will report the incident to the Department Secuity
Coordinator)

2 Cmm"mmmummmwmmmwm
mdmmnﬁodudpumdomnhmbyﬁnhorm
(3) Classified hardwore shall wat bo removed from the sceurity room] ™) xcept in

b Chﬁﬁdmﬁmﬁwmpwﬂlhekmm&rm
surveillance and covered with a cover sheet, CWMM&SWFW(SF)W,M
mnmmmmmw Noopmswnazisapplwdﬁx

CoX(2)

(o) (@)

(D)




Cex(2)

classified documents in Rooms{, ) building| ') The contractor will not, under this
agreement, handle such documents.

(©) Classificd information shal mot be discusscd with or In the presence of
unauthorized pevsons. Pasticular care must be taken when there are visitors or workmen present.
Escorts must alent fellow workers when visitors or workman ase in the area, Classified
information will st be discussed in 1he vicinlty of open doors or WIRGows and whore
discmﬁmmybeovuhomdomtdeﬂmmw&mghheﬂhgudmﬁngvum.

(d) The contractor siall under this agreement, handle the materials listed:
mmmmmmwwmwmmnmm
M&ﬂmmhhmmwu&mmmﬁﬁhimmwmwﬁd
information. These itemns will be safeguarded as classified material. No such classified materials (‘O) (2>
arcused in Roomsl] ) building] .

3 l’mwholuvemmlhembitmimsofmwmmwuby
mmmmmwwcmummm
WmnmlmaSPTMTkmumwmlmmbeMbiheSFWOﬁmmdsimlhe
reverse side of the SF700 when given access 10 the combinations for the combisution doors
acocssing toumy” 7 Contractor personnel shall net, under this have access o
mi:yoonnimg.dmmbm«ummenmm( “ooitding. ) Contractor () (1)
personne! shill have access to the contbinations 1o rooms and containers listed in 1-7b.

4. Cmmnnh!logmhhgmwimhﬁmofmﬁhm.whm
classified material removed taken from and retumed to the container.

5. Contractors shall reproduce, destroy, transfor, or claxsificd d from
suthorized work areas.

6. A document listing of all classificd documcnts contaiued in the costaing will be
mmmlmmwmmemmAmmwm
mumumm«mmmmmumm

7. Mwwwmc&umwmmmu
follows:

(2) Within the NAWC/NAWS sirfield vicinity in accordance with paragraph 2(h)

(b) Material will be srunsported 10 and from test sites and to and from codes within
430000D. Classified material will be double wrapped when transparted by automobile.
Tmmmionommiﬁedmﬁmmkabyfommmnmﬂwawfowu(mmmz
(%)) and a0 outer wrapping, If the classified material is capable of being wrapped in plain brown
envelopes, it will be wrapped as such, Wrapping will be secured with broown paper tape
{reinforced paper tape is preferred). A combination lock beiefcase may substitute for the outer
wrapping. ﬂnhwmdhctue(swvcﬁngoflhehwisems&hultheinﬁdam:pphgﬁx
magnetic media. The contractor may contact the Department Security Coordinator for additional




guidance, WMMWWMIIMMMMW%FM
Security Officer (FSO).

(c) mmmummammmmmemmmﬁu
Security Officer or the Department Security Coordinator.

8. Communications Secusity Malenal System (UMS) requirements are outfined in the CMS
User's/Local Holders Handbook (IDP 3736).

(@) Contractor personnel must receive an ansual CMS brief from the CMS

b) 'rwmmmmnmumwmummmhmmm
of CMS material,

(c) mmmm;cuswmmoﬁmm
ordaoutoomrmlemploymmminlﬁmﬁnmlheCMstgm

9. ummmmmm)aummhmmm
inﬁmnﬁmshﬂbemdmvﬂeddummwpbmmmhnfﬂym
injury e loss of fife., If there is any personal danger, the materiul will bo lof in ploce and the
area cvacuated, "clusiﬁedwishammdﬂﬁshfomuimwiﬂheimmdiatdy

mwdbymd:govammomda!inchumnﬂnblym
d. Security procedures for key control, card keys, and door combinations.
1. No kcys arc roquived undes this agsouunat.

2. Card keys and combinacions for the locks on Rooms{ JandC “Tbuildingl™. Cb) (2)
R jwﬂbumwidwby!heAVﬂJSSAmmmmmrmdm
demonstrate a need 10 sccess roomst=~7 and T\

€. Security procedures for violations and infractions.

1. MIW&MM&MWMMWM
Coordinator and Contractor Facility Security Officer, A violation is any violation of security
m&mwhicbnﬂjmdan’ﬂedinfomimwcomm& Classified information is
subjected to compromise whenever it is left unattended or unsecured,

2. mmmmummmmwusmm,mmmy
mmwmmWMimwmmmnm
container (s), Mymﬂwmﬂudtﬁchvamhhﬂimsnmmmw
the police (Physi Security) Division, Code $41000D (939-8372) or the Law Enforcement
Division, Code 842100F, (9R9-7059) » appmpriste. Additionally, sdvise the Department
MMW,WPWMOMMM&IM@M
Divisim.CoderOODIE,auhebeginningomwmnwakday.




f. Sccurity procedures for security checks

1. Whenever the workspace is to be left unoccupied for any period of time, a security
check shall be conducted. Workspace is considered unoccupied when it is not under constant
surveillance by authorized personnel.

(s) Normally contractor personnel arc not permitted in government buildings unless
Government personnel arc present. However, if a situation arises where a contractor is the last
person to leave the area, the following procedures arc applicable.

(b} Each individual shall cnsure that his or her working arca is secure by checking
the working area for classified material. Areas checked shall include desk tops, tops of filing
cabinets and security containers, working trays and baskets, computers, reproduction machines,
fax machincs, shredders, etc. If classificd documcents including classified wastc are not secused in
authorized containers, then the contractor must contact a government employee or the
Department Security Officer immediately, to secure the material,

(c) Lock all security containcrs by rotating the dial of the combination lock at least
four complete tums in one direction and checking cach drawer 10 ensure that it is seourcly locked
in place. This locking shall he documented using the SF 707 posted on or near the security
container. If there is 8 person other than the individual who Jocked the container available,
he/she shail be requested to check the container by repeating the locking process and completing
the "chocked by column. If no one ix available other than the person who locked the containcr,
he/she shall perform the checking process as a separate and distinct action and complete the
“checked by" column,

2. Normally contractor personncl are not permitted in government buildings after hours
unless Govemment personnel are present. Government personnel will assume responsibility for
scouring the building at the cid of the workday. Tlowever, il a situation arises where a
contractor is the last person to leave the building, the following procedures arc applicable.

(2) The lan person leaving the arca shall chock to ensure that all classitied material
including classified waste is stored in authorized shared access security containers. If classified
documents including classificd waste are not secured in authorized containers, then the
contractor must contact a government employee or the Department Sccurity Officer immediately,
1o secure the material. The contractor shall insure that all containcrs have been locked and
checked per procedures in the proceding paragraph. If the "checked by® column of the SF 702
posted on or near the sccurity container has not been completed, the lust person out shall rotate
the dial of the combination lock at least four times in one direction, check each drawer of the
container to ensure it is secured and complete the “check by” column. Following this, the
security check shall be documented using the SF 701 posted at or near the exit. Each jtem of the
SF 701 will be initialed indicating that cach itcm has been completed.

8. The Contractor shall appoint an on-site worker W be the sccurity point of contact
responsible for cnsuring contractor security compliance with this agreement.
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SECURITY AGREEMENT
N6E936-56-D-0009, Task order 6141 follow-om 10 012}

L lwamkyWMﬁ)MMthth: junﬁremed
in paragraph 1-Tb with contractars with the following undeastanding:

®  Stounty COMMBLTS M SOVCIMMEIR PIOPERY. AS MUCH Dié S6CUFTY of Usest contamers must remam the
ukimate responsibifity of  government employee.

. Mhmhmmhﬁkﬂw-ﬁw.m«mmmwuy
nemain sy reaponsibility.

() ()

admisistrative or disciplinary sanctions, and crininal penalties. Adminbiration und disciptinary sanctions
mwmwuuﬁuwwwﬂmmmwm
pay, and removal,

. AHMM%&WWbMWMC&M. The
mmmhmcnmummmm
T410001VE, and the Contractor Facility Officer (FSO). The FSO will be permitted uccess 1 the work site
0 condhuct the security violtion isvestigation required by the NISPOM,

I Tagroe to tabko the Bollowing iy p v Bis itk 0 aey uihor yovweity respussibilics | may bave
been assigned:
* 1 will eusurc that all contractors have been property in din ity ¢ thares prie 1ov llerwimg, shem
0 bave access to these container(s).

[ mwmuﬂm.lmm“wafﬂnhymﬂty(dwbhchuk)dhwm»
thWMdmmmmmmwmwrmm aod
702 are being properly wsed and madmained.

® 1 shall maintain & corvess listing of all documents il in shared containers.

Mﬁocbcvb K-~

TECHNICAL ASSISTANT (Signanue; (Date)
RONALDW. GOING

{Supesvisor) (St ) )
DEPARTMENT SECURITY COORDINATOR

SUZANNEDONNALLY

Code 410000D/E




